

## Decision of Tender Committee for Tender Inviting Pre-Qualification for Construction of Govt. Medical College & Hospital, Madhepura, Bihar

(NIT No.-BMSICL/Infra/07/2013, Dated- 12.9.2013)

## (A) Bidders who have qualified in the Pre-qualification bid are:-

- Ahluwalia Contracts (India) Limited, Ahluwalia House, 4 Community Centre, Saket, New Delhi, Pin 110017
- 2. Larsen & Toubro Limited, Mount Poonamallee Road, Manapakkam, Chennai, Pin-600089
- Corsan Corviam Construction S.A, 2<sup>nd</sup> Floor, Block 2, Vatika Business Park, Sector-49, Sohna Road, Gurgaon, Pin-122001
- 4. Shapoorji Pallonji & Company Ltd, ND-27, Meera tower, 2<sup>nd</sup> Floor, Sector-5, Salt Lake, Kolkata, Pin-700091.

## (B) Unsuccessful Bidders:-

SI. No.	Name of Firm	Reason for Non-Responsiveness	Clause of Pre- Qualification Bid Under Which Non- Responsive
1.	NCC Limited (Nagarjuna Construction Co. Ltd), Hyderabad	The Bankers Solvency Certificate submitted by the agency is issued on dt. 06.03.2013 which is issued in Financial year 2012-2013	7.4 (Solvency)
2.	OHL, Unit 701, 7 <sup>th</sup> Floor, Tower 4A, DLF Corporate Park, Phase-3, Gurgaon	The performance certificate (form D) submitted in support of similar nature work is not signed.	7.6 H
3.	SCIW- Unity JV, 1252 Pushpanjali, Prabha Devi, Mumbai-25	Other partner (Unity) has submitted only commercial project experience. So It is not fulfilling the criteria of NIT	7.1 sub clause ii
4.	BLK & Sons Ltd & CICO JV< 409, 4 <sup>th</sup> Floor, DLF Tower, Ajasola, New Delhi-25	BLK has not completed hospital project. Hence, it is not fulfilling the criteria of NIT	7.1 sub clause i
5.	ECCI-Valecha JV, Valecha Chambers, 4 <sup>th</sup> Floor, Plot No. B6, New Link Road, Andheri, West, Mumbai	Valecha has not completed hospital project. Hence, it is not fulfilling the criteria of NIT	7.1 sub clause i
6.	Lanco Infratech Limited, Address- EPC Division, Plot No. 404&405, Udyog Vihar, Phase-3, Gurgaon, Pin 122016, Hariyana	The bidder has submitted completion certificate of private client and the completion certificate is not certified by C.A.	7.1 sub clause ii
7.	Sanjose- ILFS Engg & Construction Co. Ltd., Gurgaon, Haryana	Having loss in more than 2 yrs in consecutive 5 yrs by ILFS	7.3 (Profit & Loss)

1

(Praveen Kishore)
Managing Director



